

工事名称 R 7 山国川河川事務所庁舎外壁改修外工事

工事場所 大分県中津市大字高瀬 1 8 5 1 － 2 外

全体工期 契約締結日の翌日から令和 8 年 3 月

工事概要

1. 工事場所 大分県中津市大字高瀬 1 8 5 1 － 2 外

2. 敷地面積

3. 工事種目

(1) 庁舎	鉄筋コンクリート造 3 階建 延べ面積 2 3 1 1. 2 1 m ²	改修 1 棟
(2) 宿舍	鉄筋コンクリート造 2 階建 延べ面積 3 1 5. 0 9 m ²	改修 1 棟

工事内訳

名 称	数 量	単位	金 額	備 考
直 接 工 事 費	1	式	27,140,954	
計			27,140,954	
共 通 費				
共通仮設費	1	式	1,127,907	
現場管理費	1	式	4,425,797	
一般管理費等	1	式	4,795,342	
計			10,349,046	
工事価格	1	式	37,490,000	

[illegible]

建築工事 科目別内訳

庁舎								
名	称	数	量	単位	金	額	備	考
直接仮設		1		式		5, 881, 462		
防水改修		1		式		3, 994, 314		
外壁改修		1		式		10, 487, 280		
建具改修		1		式		587, 819		
環境配慮改修		1		式		2, 969, 410		
発生材処理		1		式		155, 090		
	計					24, 075, 375		

建築工事 科目別内訳

宿舎								
名	称	数	量	単位	金	額	備	考
直接仮設		1		式		504,777		
防水改修		1		式		2,480,812		
発生材処理		1		式		79,990		
	計					3,065,579		

建築工事 中科目別内訳

庁舎					
科 目 名 称	中 科 目 名 称	数 量	単位	金 額	備 考
直接仮設		1	式	5,881,462	
計				5,881,462	
防水改修	撤去	1	式	70,794	
防水改修	改修	1	式	3,923,520	
計				3,994,314	
外壁改修	撤去	1	式	804,480	
外壁改修	改修	1	式	9,682,800	
計				10,487,280	
建具改修	撤去	1	式	35,840	
建具改修	改修	1	式	551,979	
計				587,819	
環境配慮改修	撤去	1	式	2,969,410	
計				2,969,410	
発生材処理		1	式	155,090	
計				155,090	

建築工事 中科目別内訳

宿舍					
科 目 名 称	中 科 目 名 称	数 量	単位	金 額	備 考
直接仮設		1	式	504,777	
計				504,777	
防水改修	撤去	1	式	309,390	
防水改修	改修	1	式	2,171,422	
計				2,480,812	
発生材処理		1	式	79,990	
計				79,990	