

積算内訳書

1. 工事名

工事名	令和8年度本明川流域応急対策外工事
工事地名	本明川直轄管理区間内

2. 工事内容

1) 事務所名	長崎河川国道事務所	河川管理課
2) 主工種	河川維持工事	
3) 工期	338日間	自 令和 8年 4月28日 至 令和 9年 3月31日
4) 工事概要		

積算内訳書

仮番号

工事名	令和8年度本明川流域応急対策外工事																																																																																				
工事区分・工種・種別	単 位	数 量	金 額	細 別 内 訳																																																																																	
河川維持	式	1	50,730,654																																																																																		
除草工	式	1	47,934,460																																																																																		
堤防除草工	式	1	19,882,254	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 70%;">除草</td> <td style="width: 15%; text-align: right;">100,000</td> <td style="width: 15%; text-align: right;">m2</td> </tr> <tr> <td> 遠隔操縦式(刈幅185cm)；</td> <td></td> <td></td> </tr> <tr> <td>除草</td> <td style="text-align: right;">471,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> ハトガト式(刈幅150cm)；</td> <td></td> <td></td> </tr> <tr> <td>除草</td> <td style="text-align: right;">61,300</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 肩掛式(カッター径255mm)飛散防止措置有り；</td> <td></td> <td></td> </tr> <tr> <td>除草</td> <td style="text-align: right;">60,500</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 肩掛式(カッター径255mm)飛散防止措置無し；</td> <td></td> <td></td> </tr> <tr> <td>除草</td> <td style="text-align: right;">1,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 人力；</td> <td></td> <td></td> </tr> <tr> <td>集草</td> <td style="text-align: right;">307,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 遠隔操縦式(集草幅180cm)；</td> <td></td> <td></td> </tr> <tr> <td>集草</td> <td style="text-align: right;">65,600</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 人力；</td> <td></td> <td></td> </tr> <tr> <td>梱包</td> <td style="text-align: right;">144,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 持込；</td> <td></td> <td></td> </tr> <tr> <td>積込・荷卸</td> <td style="text-align: right;">229,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td>運搬(堤防除草)</td> <td style="text-align: right;">94,100</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 本明川～-3k000付近；</td> <td></td> <td></td> </tr> <tr> <td>運搬(堤防除草)</td> <td style="text-align: right;">123,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 半造川～-3k000付近；</td> <td></td> <td></td> </tr> <tr> <td>運搬(堤防除草)</td> <td style="text-align: right;">9,800</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 福田川～-3k000付近；</td> <td></td> <td></td> </tr> <tr> <td>運搬(堤防除草)</td> <td style="text-align: right;">600</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 水位観測所・ポンプ場～-3k000付近；</td> <td></td> <td></td> </tr> <tr> <td>運搬(堤防除草)</td> <td style="text-align: right;">1,500</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 長田地区～-3k000付近；</td> <td></td> <td></td> </tr> </table>	除草	100,000	m2	遠隔操縦式(刈幅185cm)；			除草	471,000	m2	ハトガト式(刈幅150cm)；			除草	61,300	m2	肩掛式(カッター径255mm)飛散防止措置有り；			除草	60,500	m2	肩掛式(カッター径255mm)飛散防止措置無し；			除草	1,000	m2	人力；			集草	307,000	m2	遠隔操縦式(集草幅180cm)；			集草	65,600	m2	人力；			梱包	144,000	m2	持込；			積込・荷卸	229,000	m2	運搬(堤防除草)	94,100	m2	本明川～-3k000付近；			運搬(堤防除草)	123,000	m2	半造川～-3k000付近；			運搬(堤防除草)	9,800	m2	福田川～-3k000付近；			運搬(堤防除草)	600	m2	水位観測所・ポンプ場～-3k000付近；			運搬(堤防除草)	1,500	m2	長田地区～-3k000付近；		
除草	100,000	m2																																																																																			
遠隔操縦式(刈幅185cm)；																																																																																					
除草	471,000	m2																																																																																			
ハトガト式(刈幅150cm)；																																																																																					
除草	61,300	m2																																																																																			
肩掛式(カッター径255mm)飛散防止措置有り；																																																																																					
除草	60,500	m2																																																																																			
肩掛式(カッター径255mm)飛散防止措置無し；																																																																																					
除草	1,000	m2																																																																																			
人力；																																																																																					
集草	307,000	m2																																																																																			
遠隔操縦式(集草幅180cm)；																																																																																					
集草	65,600	m2																																																																																			
人力；																																																																																					
梱包	144,000	m2																																																																																			
持込；																																																																																					
積込・荷卸	229,000	m2																																																																																			
運搬(堤防除草)	94,100	m2																																																																																			
本明川～-3k000付近；																																																																																					
運搬(堤防除草)	123,000	m2																																																																																			
半造川～-3k000付近；																																																																																					
運搬(堤防除草)	9,800	m2																																																																																			
福田川～-3k000付近；																																																																																					
運搬(堤防除草)	600	m2																																																																																			
水位観測所・ポンプ場～-3k000付近；																																																																																					
運搬(堤防除草)	1,500	m2																																																																																			
長田地区～-3k000付近；																																																																																					
高水敷除草工	式	1	4,019,243	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 70%;">除草</td> <td style="width: 15%; text-align: right;">74,500</td> <td style="width: 15%; text-align: right;">m2</td> </tr> <tr> <td> ハトガト式(刈幅150cm)；</td> <td></td> <td></td> </tr> <tr> <td>除草</td> <td style="text-align: right;">13,000</td> <td style="text-align: right;">m2</td> </tr> </table>	除草	74,500	m2	ハトガト式(刈幅150cm)；			除草	13,000	m2																																																																								
除草	74,500	m2																																																																																			
ハトガト式(刈幅150cm)；																																																																																					
除草	13,000	m2																																																																																			

積算内訳書

仮番号

工事名	令和8年度本明川流域応急対策外工事			
工事区分・工種・種別	単 位	数 量	金 額	細 別 内 訳
				肩掛式(カッター径255mm)飛散防止措置有り； 除草 7,300 m2 肩掛式(カッター径255mm)飛散防止措置無し； 集草 70,600 m2 遠隔操縦式(集草幅180cm)； 集草 20,300 m2 人力； 梱包 24,700 m2 持込； 積込・荷卸 66,100 m2 運搬(堤防除草) 本明川～-3k000付近； 運搬(堤防除草) 13,800 m2 半造川～-3k000付近； 運搬(堤防除草) 4,600 m2 水位観測所・ポンプ場～-3k000付近；
低水路除草工	式	1	2,861,644	除草 4,000 m2 肩掛式(カッター径255mm)飛散防止措置有り； 除草 23,500 m2 肩掛式(カッター径255mm)飛散防止措置無し； 除草 4,400 m2 人力； 集草 31,900 m2 人力； 積込・荷卸 31,900 m2 運搬(堤防除草) 21,700 m2 本明川～-3k000付近； 運搬(堤防除草) 1,800 m2 半造川～-3k000付近； 運搬(堤防除草) 8,300 m2 福田川～-3k000付近；
積込工	式	1	1,044,788	積込(リサイクル) 169,000 m2

積算内訳書

仮番号

工事名	令和8年度本明川流域応急対策外工事				
工事区分・工種・種別	単 位	数 量	金 額	細 別 内 訳	
外来種駆除工	式	1	100,400	抜根	1,000 m2
				抜根+集草+積込運搬；	
堤防除草工	式	1	14,825,601	除草	133,000 m2
				遠隔操縦式(刈幅185cm)；	
				除草	292,000 m2
				ハトガト式(刈幅150cm)；	
				除草	50,300 m2
				肩掛式(カッター径255mm)飛散防止措置有り；	
				除草	37,200 m2
				肩掛式(カッター径255mm)飛散防止措置無し；	
				除草	90 m2
				人力；	
				集草	248,000 m2
				遠隔操縦式(集草幅180cm)；	
				集草	52,400 m2
				人力；	
				梱包	117,000 m2
				持込；	
				積込・荷卸	183,000 m2
				運搬(堤防除草)	54,700 m2
				本明川～-3k000付近；	
				運搬(堤防除草)	83,100 m2
				半造川～-3k000付近；	
				運搬(堤防除草)	9,800 m2
				福田川～-3k000付近；	
				運搬(堤防除草)	600 m2
				水位観測所・ポンプ場～-3k000付近；	
				運搬(堤防除草)	34,300 m2
				長田地区～-3k000付近；	
高水敷除草工	式	1	2,551,486	除草	80,200 m2
				ハトガト式(刈幅150cm)；	
				除草	2,100 m2
				肩掛式(カッター径255mm)飛散防止措置有り；	
				除草	5,100 m2

積算内訳書

仮番号

工事名	令和8年度本明川流域応急対策外工事				
工事区分・工種・種別	単 位	数 量	金 額	細 別 内 訳	
				肩掛式(カッター径255mm)飛散防止措置無し；	
				集草	50,300 m2
				遠隔操縦式(集草幅180cm)；	
				集草	7,100 m2
				人力；	
				梱包	15,200 m2
				持込；	
				積込・荷卸	42,200 m2
				運搬(堤防除草)	26,900 m2
				本明川～-3k000付近；	
				運搬(堤防除草)	10,700 m2
				半造川～-3k000付近；	
				運搬(堤防除草)	4,600 m2
				水位観測所・ポンプ場～-3k000付近；	
低水路除草工	式	1	1,457,174	除草	1,500 m2
				肩掛式(カッター径255mm)飛散防止措置有り；	
				除草	16,300 m2
				肩掛式(カッター径255mm)飛散防止措置無し；	
				集草	17,800 m2
				人力；	
				積込・荷卸	17,800 m2
				運搬(堤防除草)	17,700 m2
				本明川～-3k000付近；	
				運搬(堤防除草)	80 m2
				半造川～-3k000付近；	
積込工	式	1	1,191,870	積込(リサイクル)	133,000 m2
河川土工	式	1	140,400		
掘削工	式	1	35,485	河床等掘削	50 m3
				積込(ルース)	50 m3
				土砂 土量50,000m3未満；	
残土処理工	式	1	104,915	整地	1 式
				残土受入れ地での処理；	

積算内訳書

仮番号

工事名	令和8年度本明川流域応急対策外工事					
工事区分・工種・種別	単 位	数 量	金 額	細 別 内 訳		
				土砂等運搬 土砂(岩塊・玉石混り土含む)；	50	m3
清掃工	式	1	48,915			
塵芥処理工	式	1	48,915	堆積塵芥収集(人力処理)	5	m3
応急対策工	式	1	2,431,379			
応急対策工	式	1	754,750	河川事故処理対応	1	式
水防演習場整備工	式	1	1,074,789	敷砂利 RC-40 敷厚 100mm；	1,000	m2
				敷鉄板 22×1,524×6,096(mm) 設置・撤去；	1	式
				除草 ハド ^レ ガ ^レ ト ^レ 式(刈幅150cm)；	14,000	m2
				除草 肩掛式(カッター径255mm)飛散防止措置有り；	2,100	m2
				集草 ハド ^レ ガ ^レ ト ^レ 式(集草幅200cm)；	14,000	m2
				集草 人力；	2,100	m2
				積込・荷卸	16,100	m2
				運搬(堤防除草) 本明川～-3k000付近；	16,100	m2
演習機材設置・撤去	式	1	601,840	土のう積 小口並べ；	220	袋
				看板等設置・撤去	1	式
				架台設置撤去	30	掛m2
仮設工	式	1	175,500			
交通管理工	式	1	175,500	交通誘導警備員	1	式

