

積算内訳書

1. 工事名

工事名	令和8年度 番匠川（上流）河川維持工事
工事地名	大分県佐伯市弥生小田地先外

2. 工事内容

1) 事務所名	佐伯河川国道事務所	河川管理課
2) 主工種	河川維持工事	
3) 工期	365日間	自 令和 8年 4月 1日 至 令和 9年 3月31日
4) 工事概要		

積算内訳書

工事名	令和8年度 番匠川（上流）河川維持工事																																																
工事区分・工種・種別	単 位	数 量	金 額	細 別 内 訳																																													
河川維持	式	1	48,503,458																																														
除草工	式	1	45,857,082																																														
堤防除草工	式	1	22,834,208	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 70%;">除草</td> <td style="width: 10%; text-align: right;">220,000</td> <td style="width: 20%; text-align: right;">m2</td> </tr> <tr> <td> 遠隔操縦式(貸与)；</td> <td></td> <td></td> </tr> <tr> <td>除草</td> <td style="text-align: right;">190,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 肩掛式；</td> <td></td> <td></td> </tr> <tr> <td>除草</td> <td style="text-align: right;">600</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 人力；</td> <td></td> <td></td> </tr> <tr> <td>集草</td> <td style="text-align: right;">220,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 遠隔操縦式(貸与)；</td> <td></td> <td></td> </tr> <tr> <td>集草</td> <td style="text-align: right;">191,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 人力；</td> <td></td> <td></td> </tr> <tr> <td>積込・荷卸</td> <td style="text-align: right;">411,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 梱包無し；</td> <td></td> <td></td> </tr> <tr> <td>運搬(堤防除草)</td> <td style="text-align: right;">411,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> (有効利用)</td> <td></td> <td></td> </tr> <tr> <td> DID区間無し；</td> <td></td> <td></td> </tr> </table>	除草	220,000	m2	遠隔操縦式(貸与)；			除草	190,000	m2	肩掛式；			除草	600	m2	人力；			集草	220,000	m2	遠隔操縦式(貸与)；			集草	191,000	m2	人力；			積込・荷卸	411,000	m2	梱包無し；			運搬(堤防除草)	411,000	m2	(有効利用)			DID区間無し；		
除草	220,000	m2																																															
遠隔操縦式(貸与)；																																																	
除草	190,000	m2																																															
肩掛式；																																																	
除草	600	m2																																															
人力；																																																	
集草	220,000	m2																																															
遠隔操縦式(貸与)；																																																	
集草	191,000	m2																																															
人力；																																																	
積込・荷卸	411,000	m2																																															
梱包無し；																																																	
運搬(堤防除草)	411,000	m2																																															
(有効利用)																																																	
DID区間無し；																																																	
堤防除草工	式	1	23,022,874	<table style="width: 100%; border-collapse: collapse;"> <tr> <td style="width: 70%;">除草</td> <td style="width: 10%; text-align: right;">223,000</td> <td style="width: 20%; text-align: right;">m2</td> </tr> <tr> <td> 遠隔操縦式(貸与)；</td> <td></td> <td></td> </tr> <tr> <td>除草</td> <td style="text-align: right;">174,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 肩掛式；</td> <td></td> <td></td> </tr> <tr> <td>集草</td> <td style="text-align: right;">223,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 遠隔操縦式(貸与)；</td> <td></td> <td></td> </tr> <tr> <td>集草</td> <td style="text-align: right;">174,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 人力；</td> <td></td> <td></td> </tr> <tr> <td>積込・荷卸</td> <td style="text-align: right;">397,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> 梱包無し；</td> <td></td> <td></td> </tr> <tr> <td>運搬(堤防除草)</td> <td style="text-align: right;">45,800</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> (有効利用)</td> <td></td> <td></td> </tr> <tr> <td> DID区間有り；</td> <td></td> <td></td> </tr> <tr> <td>運搬(堤防除草)</td> <td style="text-align: right;">351,000</td> <td style="text-align: right;">m2</td> </tr> <tr> <td> (有効利用)</td> <td></td> <td></td> </tr> </table>	除草	223,000	m2	遠隔操縦式(貸与)；			除草	174,000	m2	肩掛式；			集草	223,000	m2	遠隔操縦式(貸与)；			集草	174,000	m2	人力；			積込・荷卸	397,000	m2	梱包無し；			運搬(堤防除草)	45,800	m2	(有効利用)			DID区間有り；			運搬(堤防除草)	351,000	m2	(有効利用)		
除草	223,000	m2																																															
遠隔操縦式(貸与)；																																																	
除草	174,000	m2																																															
肩掛式；																																																	
集草	223,000	m2																																															
遠隔操縦式(貸与)；																																																	
集草	174,000	m2																																															
人力；																																																	
積込・荷卸	397,000	m2																																															
梱包無し；																																																	
運搬(堤防除草)	45,800	m2																																															
(有効利用)																																																	
DID区間有り；																																																	
運搬(堤防除草)	351,000	m2																																															
(有効利用)																																																	

積算内訳書

工事名	令和8年度 番匠川（上流）河川維持工事			
工事区分・工種・種別	単 位	数 量	金 額	細 別 内 訳
				DID区間無し；
堤防養生工	式	1	355,050	
伐木除根工	式	1	355,050	伐木・伐竹(複合) 500 m2 伐竹 除根無し； 伐木伐竹運搬 125 m3 竹(幹・枝葉)； 処分費 1 t 竹(幹・枝葉)；
路面補修工	式	1	125,000	
オーバーレイ工	式	1	125,000	表層 100 m2 再生密粒度アスコン(13) 舗装厚30mm 平均幅員3.0m 超；
清掃工	式	1	331,800	
塵芥処理工	式	1	331,800	堆積塵芥収集(機械処理) 50 m3 塵芥木くず・流木； 処分費 5 t 塵芥木くず・流木；
法面補修工	式	1	495,286	
法面整形工	式	1	283,756	掘削 30 m3 土砂 オープンカット 押土無 障害無 5,000m3未満； 路体(築堤)盛土 30 m3 2.5m未満； 法面整形(盛土部) 50 m2 法面締固め無 現場制約無； 積込(ルース) 30 m3 (採取) 土砂 土量50,000m3未満； 土砂等運搬 30 m3 (採取)

積算内訳書

工事名	令和8年度 番匠川（上流）河川維持工事					
工事区分・工種・種別	単 位	数 量	金 額	細 別 内 訳		
				土砂(岩塊・玉石混り土含む)；		
植生工	式	1	136,350	張芝 野芝 100m2未満；		
残土処理工	式	1	75,180	整地	30	m3
				敷均し(ルース)； 土砂等運搬	30	m3
				土砂(岩塊・玉石混り土含む)；		
応急処理工	式	1	1,263,240			
応急処理作業工	式	1	1,263,240	応急作業	1	式
仮設工	式	1	76,000			
交通管理工	式	1	76,000	交通誘導警備員	1	式
直接工事費	式	1	48,503,458			
共通仮設費	式	1	3,777,000			
共通仮設費（率計上）	式	1	3,777,000			
純工事費	式	1	52,280,458			
現場管理費	式	1	18,149,000			
工事原価	式	1	70,429,458			
一般管理費等	式	1	12,590,542			
工事価格	式	1	83,020,000			